



**OFFICE OF COUNTY PURCHASING**

*Ramona Womack  
Purchasing Director*

August 20, 2012

**BID 2012-406  
ADDENDUM NO. 1**

The following clarifications, corrections, additions, deletions, revisions, modifications and/or changes shall be made to **COMAL COUNTY BID #2012-406 McIver Cattle Guards** and considered hereinafter to be part of the contract documents.

REVISIONS

1. Page 5, second paragraph:

Remove and replace paragraph with paragraph below:

Contract Time is of essence and all Work shall be completed within sixty (60) calendar days after the Notice to Proceed, in accordance with the Bid Form, Section 200. In the event the installation of the cattle guard as designed is not completed within the contract time, the awarded Contractor will be required to install a temporary cattle guard at no additional cost to the OWNER.

2. Section 200 - Bid Form

Remove and replace Time of Completion on page 2 with:

**TIME OF COMPLETION:** The undersigned bidder agrees to commence work within ten (10) Calendar Days after written notice as specified in a written "Notice to Proceed" to be issued by the OWNER and to **finally** complete construction of the improvements, as required by the Bid Documents, Drawings and Addenda for the Work within sixty (60) **Calendar** Days after the date of the written "Notice to Proceed." The bidder further agrees that should the bidder fail to **finally** complete the Work within the number of days indicated in the Bid or as subsequently adjusted, bidder shall pay the liquidated damages for each consecutive day thereafter as provided below; unless the OWNER elects to pursue any other action allowed by law.

3. Section 300 – Agreement

Remove "30 Calendar Days", and replace with "60 Calendar Days" in the third paragraph.

**A signed copy of this Addendum must be included with the Bid response.**

Addendum No. 1 Acknowledged by:

---

Name

Date

---

Company

End of Addendum No. 1