REVISED EXHIBIT E - PROPOSAL

PROJECT

Project Number:	2016-375	
Project Title:	Comal County Jail Construction and Comal County Sheriff's Office Renovation	
Owner:	Comal County ("County")	
Project Location:	3005 W. San Antonio Street, New Braunfels, Texas	

COMPANY

Company Name:	
Contact Person:	
Contact Phone:	
Contact E-Mail:	
Physical Address:	
City, State, Zip:	

Having carefully examined the RFP, solicitation documents, drawings and specifications for the referenced project, as well as the premises and conditions affecting the work, as prepared by HDR, Inc., we hereby propose to furnish all labor, materials, and equipment necessary to complete the work for the following amounts and times.

SCHEDULE

The Company, by the signature of their authorized representative below, further agrees that, if awarded the contract, and upon the completion of the contract documents, the construction phase of the work will be substantially complete by the date indicated herein.

Projected Project Completion (months from date of Notice to Proceed)_____

FEE PROPOSAL

1	Pre-Construction Services		
2	Construction Overhead & Profit		
	(For the purpose of evaluating RFP responses received, the County will calculate based on the County's estimated construction cost.)		
3	Staffing (line 11)		\$-
4	General Conditions – Lump Sum (from line 45 below)		\$-
5	Total Cost (Pre-Construction Services – Box 1 + Staffing – Box 3 + General Conditions – Box 4)		\$-
Staf	fing	% of time dedicated to this Project	
6	Project Manager		
7	Project Superintendent		
8	Project Engineer		
9	Admin		
10	Other Staff		
11	Subtotal: Personnel		\$-
Gen	eral Conditions		
12	Security Bond		
13	Performance and Payment Bond		
14	All Risk Builders Insurance		
15	General Commercial Liability Insurance		
16	Insurance rate modifier		
17	Amount of Commercial General Liability		
18	Building Permit Fee		
19	Inspections & Certificate of Occupancy		
20	Mobilization		

21	OSHA requirements	
22	Temporary Protection	
23	Field Office (including all furnishings)	
24	Computers	
25	Temporary fire extinguishers, safety equipment, & labor	
26	Office supplies	
27	Cell phone/ fax/internet services	
28	Janitorial services	
29	Temporary sanitary facilities	
30	Ice/water/first aid worker support	
31	Postage/Fed Ex/courier services	
32	Document reproduction/printing	
33	Misc. small tools and consumables	
34	Travel costs (i.e. room & per diem)	
35	Vehicle costs (i.e. lease, fuel, maintenance and repair)	
36	Vehicle insurance	
37	Project sign	
38	Construction equipment rental, freight & insurance	
39	Scaffolding (interior and exterior)	
40	Dumpsters	
41	Barricades, protections, runs, safety rails	
42	Site maintenance and clean up	
43	Record Documents	
44	Final clean up	
45	Subtotal: General Conditions	\$-

ADDENDA

Company acknowledges receipt of the following Addenda:

NUMBER	DATE	DATE RECEIVED

Provided the proposal is accepted, the Company, by their signature herein, agrees to initiate contract performance at time of award while furnishing all required surety bonds and insurance in accordance with the specified conditions of the Contract at the time of acceptance of the Guaranteed Maximum Price. Should the Company fail to complete these particulars by the specified date, the County may retain as forfeit the enclosed Certified Check, Cashier's Check or Bid Bond in the sum of not less than five percent (5%) of the total price of the fee proposal.

All statements and information prepared and submitted in the response to this RFP are current, complete and accurate.

RESPECTFULLY SUBMITTED:	

If a Corporation, attach a corporation resolution or other official corporate documentation, which states that person signing this proposal is an authorized person to sign for and legally bind the corporation.

REQUIRED ATTACHMENTS:

- 1. Local Opportunity Plan
- 2. Bid Bond (form not provided)